

4/7  
13/04/05



Maharashtra State  
Road Development  
Corpn. Ltd.  
(A Govt. of Maharashtra Undertaking)

MSRDC/02/Jt.MD/CSD/TGBR/400  
Date : 19<sup>th</sup> March, 2005

To,

Ideal Road Builders Pvt. Ltd.

**Sub. : Improvement, Toll Collection and Operation and Maintenance of Thane Ghodbunder Road.**

**Addendum (Common Set of Deviations)**

Pre-Bid meeting in respect of the above mentioned work was held on 18<sup>th</sup> January, 2005 at 3.00 p.m. in the MSRDC, BWSL Project Office at Bandra Mumbai. Written queries were raised by the intending bidders in the Pre-Bid meeting.

The Addendum (Common Set of Deviations) to Volume I, II & III attached herewith is being issued and shall form part of the bid document and shall be submitted along with the tender document in Envelope No.2.

Please note that the last date of submission of Bid is 11.04.2005 upto 15.00 Hrs.

*Sharma*

**Executive Engineer  
MSRDC, Bandra**

- D.A.:** 1) Addendum to Vol. I, II & III ... One set  
2) Revised Vol. III  
Tender drawings ... One set

For Ideal Road Builders Pvt. Ltd.

*P*

Director



Nepean Sea Road, Priyadarshini Park, Mumbai - 400 036.

Tel. : 2368 6112, 2369 6109 / 3671 / 3673 / 5614 • Fax : 2368 4943 • E-mail : msrdc@bom3.vsnl.net.in



**Improvement, Toll Collection and  
Operation and Maintenance  
of  
Thane Ghodbunder Road**

**Addendum (Common Set of Deviations) to  
Volume I, II and III**

For Ideal Road Builders Pvt. Ltd.

  
Director



